STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

01/ 25/ 00
03- 436304
03-YOL-128-7.7

PROPOSALS | SSUED 39 FUND TOTAL
NUMBER OF BI DDERS 10 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL
1 1, 490, 735. 00
2 1,622, 243. 00
3 1, 640, 532. 00
4 1,675, 450. 00
5 1, 766, 666. 00

Bl D

SUMMARY

I'N YOLO COUNTY NEAR W NTERS AT
APRI COT DRAW BRI DGE

REPLACE BRI DCE

DI SADVANTAGED BUSI NESS ENTERPRI SE -
HA21

2,470, 000

1, 920, 000. 00

Bl DDER | D

14. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 26/ 00
CONTRACT CCDE ' B
76 CONTRACT | TEMS

FEDERAL Al D ACST-P128-(039)E

P-

P128- (039) E

TOTAL NUMBER OF WORKI NG DAYS 250

AMOUNT UNDER 429, 265. 00

Bl DDER | NFORVATI ON

( NAME/ ADDRESS/ LOCATI ON)

BENCO CONTRACTI NG AND
ENG NEERI NG | NC

9888 KENT ST

ELK GROVE CA 95624

R M HARRI S COVPANY

1923 ARNOLD | NDUSTRI AL HWY
CONCCORD CA 94520

VI KING NEMETZ A JO NT VENTURE

11050 D FOLSOM BOULEVARD
RANCHO CARDOVA CA 95670

ANSVEELL CONSTRUCTI ON | NC

11325 FOLSOM BLVD
RANCHO CORDOVA CA 95742-6224

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539

FAX

FAX

FAX

FAX

FAX

916 686-5030
00439713
916 685-1459

925 687-9160
00421689
925 686-4922

916 852-5530
00772670
916 852-5533

916 638-4888
00303256
916 635- 6846

530 365-3930
00494255
530 365-5465

PERCENT UNDER EST 22. 36



03-436304

03-YOL-1
01/ 25/ 00

28

10

1, 831, 438. 00

1, 926, 629. 00

1, 983, 983. 00

2,095, 696. 00

2,611, 521. 50

10

C A RASMUSSEN | NC

P O BOX 498
W NDSOR CA 95492

H S H CONSTRUCTI ON

P O BOX 990010
REDDI NG CA 96099

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

SHI MM CK CONSTRUCTI ON  COMPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

SI ERRA NATI ONAL CONSTRUCTI ON
I NC

2705 SI ERRA VI EW TRAI L

CARM CHAEL CA 95608

FAX

FAX

FAX

FAX

FAX

707 433-0299
00254681
707 433-1799

530 244-0777
00670916
530 244-7189

530 223-6605
00606176
530 223-3879

510 293-1100
00594575
510 293-1110

916 481-6792
00464549
916 482-2207

Bl D245
PACE 2
01/ 26/ 00



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 3

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POMONA CA

CAL ROBBI NS HYDROSEEDI NG
ORANGEVALE CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE
SACRAMENTO CA

CCLE ELECTRIC
VACAVI LLE CA

D D M CRANE AND RI GG NG
Rl O VI STA CA

DS
LONG BEACH CA

FARWEST SAFETY
LODI CA

FERVA CORPORATI ON
MOUNTAI N VI EW CA

VI NTAGE PAVI NG
W NTERS CA

CONCRETE BARRI ER RAI L

ERCSI ON CONTROL

REBAR

METAL BEAM GUARD RAI L AND FENCE

TEMPORARY SI GNAL

Pl LI NG

PRESTRESSI NG

STRI PI NG AND CONSTRUCTI ON AREA SI GNS

ROCK SLOPE PROTECTI ON, BRI DGE DEMOLI TI ON AND EARTHWORK

PAVI NG



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

01/ 26/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

A C L CONSTRUCTI ON
POVONA CA

CAL ROBBI NS HYDROSEEDI NG
ORANGEVALE CA

CAMBLI N STEEL
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

D D M CRANE AND RI GG NG
Rl O VI STA CA

DYW DAG SYSTEMS | NTERANTI ONAL
PALM BEACH CA

FARWEST SAFETY
LODI CA

FERVA CORPORATI ON
MOUNTAI N VI EW CA

MBI
LI VERMORE CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

BARRI ER RAI L

ERCSI ON' CONTROL

REBAR

JO NT SEAL

Pl LI NG

PRESTRESSI NG

TRAFFI C STRI PI NG AND SI GNS

GRADI NG, ROCK SLOPE PROTECTI ON, CHANNELI NG, BRI DGE REMOVAL

GUARD RAI L

TEMPORARY SI GNAL



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 5
01/ 26/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PRQIECT MANAGEMENT SYSTEMS
Cl TRUS HElI GHTS CA

R AND R MAHER
VALLEJO CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

CPM COVPUTER

M NOR CONCRETE

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
ONTARI O CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE
SACRAMENTO CA

D D M CRANE AND RI GE NG
RI O VI STA CA

DSI
LONG BEACH CA

FARVWEST SAFETY
LODI CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

REBAR

GUARD RAI L

Pl LI NG

PRESTRESSI NG

SI GNS AND STRI Pl NG

SI GNAL SYSTEM



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 6

01/ 26/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

VI NTAGE GRADI NG AND PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

GRADI NG AND PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POVONA CA

AVAR CONSTRUCTI ON
CAVMPBELL CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

D D M CRANE AND RI GEA NS
Rl O VI STA CA

FARWEST SAFETY
LODI CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

VI NTAGE PAVI NG
W NTERS CA

W C MALONEY | NC
STOCKTON CA

CONCRETE BARRI ER

POST TENSI ONI NG

REBAR

FENCE AND GUARD RAI L

Pl LI NG

SI GNS AND STRI PI NG

ELECTRI CAL

ROADWORK

REMOVALS



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 7

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE
SACRAMENTO CA

DS
LONG BEACH CA

E P JARRETT
VEST SACRAMENTO CA

FARVWEST SAFETY
LODI CA

FERVA CORPORATI ON
MOUNTAI' N VI EW CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

VI NTAGE PAVI NG
W NTERS CA

REBAR

FENCE AND METAL BEAM GUARD RAI L

PRESTRESSI NG

Pl LE DRI VI NG

CONSTRUCTI ON SI GNS AND STRI PI NG

EARTHWORK, BRI DGE REMOVAL AND UNDERGROUND

TEMPORARY SI GNAL SYSTEM

ERGSI ON CONTRCL

ASPHALT CONCRETE



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 8
01/ 26/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA

ACL
POVONA CA

AVAR CONSTRUCTI ON
CAVMPBELL CA

CAL ROBBI NS HYDROSEEDI NG
ORANCEVALE CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE
SACRAMENTO CA

FARWEST SAFETY
LODI CA

FOUNDATI ON CONSTRUCTI ON
OAKLEY CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

STERLING T HOLLOMWAY
AUBURN CA

VI NTAGE PAVI NG
W NTERS CA

ASPHALT CONCRETE

CONCRETE BARRI ER

PRESTRESSI NG

ERGSI ON CONTRCL

REBAR

METAL BEAM GUARD

STRI PING K RAIL,

Pl LI NG

TEMPORARY SI GNAL

BRI DGE REMOVAL

ASPHALT CONCRETE

DI KE AND M SCELLANEQUS PAVI NG

RAI L

RAIL AND FENCI NG

CRASH CUSHI ON AND CONSTRUCTI ON AREA SI GNS

PAVI NG



03-436304 Bl D245

03-YCOL-128 PACE 9

01/ 25/ 00 01/ 26/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APPLY A LI NE ITEM5 5 THRU 8, 15, 16 AND 73 THRU 75 ( PARTI AL)
REDDI NG CA
CAMBLI N STEEL | TEMS 49, 52, 68 AND 72 ( PARTIAL)
SACRAMENTO CA
CENTRAL FENCE | TEMS 14, 62, 64 THRU 67 AND 69 THRU 71 ( PARTI AL)
SACRAMENTO CA
D D M CRANE AND RI GE NG | TEM5S 42 THRU 45
RI O VI STA CA
DSI | TEM 46
LONG BEACH CA
GRANI TE CONSTRUCTI ON | TEMS 38 THRU 41
SUISUN G TY CA
MORI SCLI CONSTRUCTI ON | TEM 9
LI VERMORE CA
TRAFFI C SCLUTI ONS | TEM5 2 AND 3
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER RAI L ( PARTI AL)
POMONA CA
APPLY A LI NE STRI PI NG ( PARTI AL)
REDDI NG CA

CONTI NUED ON NEXT PAGE



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 10

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAVPBELL CA

CAL ROBBI NS HYDROSEEDI NG
ORANGEVALE CA

CAMBLI N STEEL
SACRAMENTO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

D D M CRANE AND RI GG NG
RI O VI STA CA

FARWEST SAFETY
LODI CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

R AND S TRUCKI NG
FULTON CA

VI NTAGE PAVI NG
W NTERS CA

PRESTRESSI NG ( PARTI AL)

ERCSI ON CONTROL ( PARTI AL)

REBAR ( PARTI AL)

FENCE AND GUARD RAI L ( PARTI AL)

FURNI SH AND DRI VE PI LES ( PARTI AL)

TRAFFI C SI GNS AND DEVI CES ( PARTI AL)

TEMPORARY TRAFFI C SI GNALS ( PARTI AL)

HAULI NG ( PARTI AL)

PAVI NG ( PARTI AL)



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 11

01/ 26/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE
SACRAMENTO CA

CLEMENS CONSTRUCTI ON
REDDI NG CA

DCL
ONTARI O CA

FARVWEST SAFETY
LODI CA

FONTANA STEEL
RANCHO CUCAMONGA CA

MORI SCLI CONSTRUCTI ON
LI VERMORE CA

STERLI NG HALLOVWAY
AUBURN CA

VI NTAGE PAVI NG
W NTERS CA

PRESTRESSI NG

METAL BEAM GUARD RAI L AND FENCI NG

ROCK SLOPE PROTECTI ON AND BROKEN CONCRETE

BARRI ER RAI L

PAVEMENT NMARKI NG

REBAR

ELECTRI CAL

DEMOLI TI ON

EARTHWORK, PAVI NG AND DRAI NAGE



03-436304
03-YCOL-128
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 12
01/ 26/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARl ZA CONSTRUCTI ON
9158 NAXCS WAY
ELK GROVE CA 95758

AVAR CONSTRUCTI ON
504 VANDELL W
CAMPBELL CA

CAMBLI N STEEL
1655 EL CAM NO AVE
SACRAMENTO CA

CENTRAL STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

CHAVEZ FENCE
1230 SHADLE AVE
CAMPBELL CA 95008

D D M CRANE AND RI GG NG
160 RI VER RD
RI O VISTA CA 94571

MORI SCLI CONSTRUCTI ON
P O BOX 2762
LI VERMORE CA 94551

STERLI NG HOLLOWAY
1490 CHRI STI AN VALLEY RD
AUBURN CA 95602

PAVI NG AND EARTHWORK

PCST TENSI ONI NG

REBAR

STRI PI NG

FENCE

Pl LI NG

TEMPORARY SI GNAL SYSTEM

BRI DGE DEMOLI T1 ON



03-436304 Bl D245

03- YOL- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
01/ 25/ 00 01/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 12, 000. 00* 12, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
4 (S) 120120 TYPE 111 BARRI CADE EA 25 100. 00 2,500. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,670 4.50 12, 015. 00
6 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) MR 19 70. 00 1, 330. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 89 30. 00 2, 670.00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 170 5. 00 850. 00
9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 2, 000. 00 6, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 240 50. 00 12, 000. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 96 100. 00 9, 600. 00
13 150305 OBLI TERATE SURFACI NG M2 40 40. 00 1, 600. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 93 19. 00 1, 767. 00
15 150710 REMOVE TRAFFI C STRI PE M 1,180 2.50 2, 950. 00
16 150713 REMOVE PAVENMENT MARKI NG Vi 4.3 50. 00 215. 00
17 150805 REMOVE CULVERT EA 2 2, 000. 00 4,000. 00
18 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
19 150821 REMOVE HEADWALL EA 2 1, 000. 00 2,000. 00
20 017116 SALVAGE BROKEN CONCRETE VB 580 50. 00 29, 000. 00
21 017117 SALVAGE ROCK SLOPE PROTECTI ON VB 1, 240 25. 00 31, 000. 00
22 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 31 50. 00 1, 550. 00
23 152324 RESET ROADSI DE SI GN ( METAL PCST) EA 1 200. 00 200. 00
24 152370 RELOCATE MAI LBOX EA 2 150. 00 300. 00
25 152390 RELOCATE ROADSI DE SI GN EA 5 150. 00 750. 00
26 152402 ADJUST WATER VALVE COVER TO GRADE EA 4 500. 00 2, 000. 00
27 017118 ADJUST MONUMENT COVER TO GRADE EA 1 500. 00 500. 00
28 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 53 20. 00 1, 060. 00
29 153218 REMOVE CONCRETE S| DEWALK Vi 65 7.00 455. 00
30 157550 BRI DGE REMOVAL LS LUMP SUM 30, 000. 00* 30, 000. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 1, 020 25. 00 25, 500. 00
33 190151 CHANNEL EXCAVATI ON VB 5, 900 10. 00 59, 000. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 550 80. 00 44, 000. 00
35 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 320 80. 00 25, 600. 00
36 (S) 017119 EROSI ON CONTROL ( MULCH) MR 500 2.50 1, 250. 00
37 260201 CLASS 2 AGGREGATE BASE VB 750 65. 00 48, 750. 00
38 390102 ASPHALT CONCRETE (TYPE A) TONN 460 70. 00 32, 200. 00



03-436304 Bl D245

03- YOL- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
01/ 25/ 00 01/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
39 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 120 90. 00 10, 800. 00
40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 23 65. 00 1, 495. 00
AREA)
41 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 20 100. 00 2, 000. 00
42 490511 FURNI SH STEEL PILING (HP 250 X 85) M 109 90. 00 9, 810. 00
43 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 8 1, 000. 00 8, 000. 00
a4 490566 FURNI SH STEEL PILING (HP 360 X 132) M 1, 002 91. 00 91, 182. 00
45 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 44 1, 000. 00 44, 000. 00
46 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 35, 000. 00* 35, 000. 00
47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 115 350. 00 40, 250. 00
48 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 505 350. 00 176, 750. 00
49 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 36 650. 00 23, 400. 00
(TYPE EQ
50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.2 1, 500. 00 7, 800. 00
51 (S) 519117 JONT SEAL (MR 30 MV) M 37 150. 00 5, 550. 00
52 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 59, 900 1.35 80, 865. 00
53 620908 375 MM ALTERNATI VE Pl PE CULVERT M 31 140. 00 4,340.00
54 620924 900 MM ALTERNATI VE Pl PE CULVERT M 110 250. 00 27, 500. 00
55 048120 508 MM VELDED STEEL Pl PE CASI NG M 15 315. 00 4,725.00
(7 MM THI CK)
56 721011 ROCK SLOPE PROTECTI ON VB 730 71. 00 51, 830. 00
(BACKI NG NO. 2, METHOD B)
57 721012 ROCK SLOPE PROTECTI ON VB 89 72.00 6, 408. 00
(BACKI NG NO. 3, METHOD B)
58 721024 ROCK SLOPE PROTECTI ON (1/4T, METHCD B) VB 1, 960 71. 00 139, 160. 00
59 729010 ROCK SLOPE PROTECTI ON FABRI C V7 1, 850 2. 00 3, 700. 00
60 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 18 730. 00 13, 140. 00
CURB RAMP)
61 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 223 3.00 669. 00
62 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1.5 450. 00 675. 00
63 820101 MARKER EA 6 40. 00 240. 00
64 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00
65 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 36 144. 00 5, 184. 00
66 (SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 48 150. 00 7,200. 00
67 (SF)833088 TUBULAR HANDRAI LI NG M 48 106. 00 5, 088. 00
68 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 48 275. 00 13, 200. 00
69 (S) 839532 CABLE ANCHOR ASSEMBLY EA 1 500. 00 500. 00

( BREAKAVWAY, TYPE B)



03-436304 Bl D245

03- YOL- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 25/ 00 01/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 (S) 839553 END SECTI ON EA 1 125. 00 125. 00
71 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 600. 00 5, 200. 00
72 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 48 200. 00 9, 600. 00
73 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 1, 200 4.80 5, 760. 00
74 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 4.3 90. 00 387. 00
75 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 90 6. 00 540. 00
76 999990 MOBI LI ZATI ON LS LUMP SUM 140, 000. 00* 140, 000. 00

TOTAL 1, 490, 735. 00



[ TEMl

CoOoO~NOUWNE

03-436304
03-YCOL-128
01/ 25/ 00

1000.
1400.
340.
795.
650.
50000
5000.
23460
47200
82500
25600
2500
32250
34500
19200

SUMMARY

OF

REMA/I

N

Bl DDERS

Bl D245
PACE 16
01/ 26/ 00
FI FTH
Bl D AMOUNT
1, 800. 00* 1800
2,596. 00* 2596
25, 000. 00~ 25000
65. 00 1625
4.50 12015
70. 00 1330
30. 00 2670
5.00 850
69, 000. 00* 69000
20, 000. 00 60000
65. 00 15600
150. 00 14400
35. 00 1400
19. 00 1767
2.30 2714
30. 00 129
750. 00 1500
600. 00 600
165. 00 330
14. 00 8120
14. 00 17360
50. 00 1550
300. 00 300
200. 00 400
500. 00 2500
500. 00 2000
200. 00 200
10. 00 530
8. 00 520
35, 000. 00* 35000.
5, 000. 00~ 5000.
22.00 22440
9. 00 53100
250. 00 137500
50. 00 16000.
8. 00 4000
42. 00 31500
55. 00 25300
85. 00 10200.



03-436304

SUMMARY

03- YOL- 128
01/ 25/ 00

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

67.00 1541. 00|

30. 00 600. 00|

90. 00 9810. 00|

1, 200. 00 9600. 00|

91. 00 91182. 00|

900. 00 39600. 00|

40, 000. 00* 40000. 00

400. 00 46000. 00

475. 00 239875. 00|

400. 00 14400. 00|

1, 600. 00 8320. 00|

160. 00 5920. 00|

1.40 83860. 00|

115. 00 3565. 00|

285. 00 31350. 00|

400. 00 6000. 00|

85. 00 62050. 00|

100. 00 8900. 00|

55. 00 107800. 00|

2.00 3700. 00|

500. 00 9000. 00|

3.00 669. 00|

100. 00 150. 00|

40. 00 240. 00|

40. 00 40. 00|

200. 00 7200. 00|

200. 00 9600. 00|

100. 00 4800. 00|

300. 00 14400. 00|

600. 00 600. 00|

100. 00 100. 00

3, 000. 00 6000. 00|

170. 00 8160. 00|

5. 00 6000. 00|

90. 00 387. 00|

6. 00 540. 00|

160, 000. 00* 160000. 00|

1,622, 243. 00

OF REMA

RD
AMOUNT

00 2990
00 2200
00 9810
00 8000
00 95190
00 44000
00* 35000
00 40250
00 257550
00 18000
00 6240
00 4995
25 74875
00 4340
00 18150
00 7500
00 51100
00 6230
00 137200
00 5550
00 8100
00 892
00 750
00 300
00 50.
.00 5400.
.00 7200
.00 5280.
.00 13440.
.00 500
.00 125.
.00 5500.
.00 9600
.00 4800.
.00 430
00 540.
00* 160000.

1, 640, 532. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
Bl D AMOUNT
_______________________________ [

65. 00 1495
80. 00 1600
90. 00 9810
1, 200. 00 9600
92. 00 92184
1, 200. 00 52800
42, 000. 00* 42000
310. 00 35650
470. 00 237350
1, 030. 00 37080
1, 200. 00 6240
140. 00 5180
1.30 77870
125. 00 3875
260. 00 28600
68. 00 1020
72.00 52560
97. 00 8633
70. 00 137200
2.00 3700
440. 00 7920
6. 00 1338
450. 00 675
42.00 252
42. 00 42
145. 00 5220
152. 00 7296
110. 00 5280
310. 00 14880
500. 00 500
125. 00 125
2, 800. 00 5600
220. 00 10560
5.00 6000
100. 00 430
7.00 630
129, 944. 00* 129944

1, 675, 450. 00

Bl D245
PACE 17
01/ 26/ 00
FI FTH
Bl D AMOUNT
130. 00 2990
125. 00 2500
43. 00 4687
1, 500. 00 12000
76. 00 76152
1, 500. 00 66000
33, 000. 00~ 33000
670. 00 77050
670. 00 338350
670. 00 24120
1, 150. 00 5980
130. 00 4810
1.50 89850
115. 00 3565
170. 00 18700
350. 00 5250
80. 00 58400
100. 00 8900
51.50 100940
2.00 3700
600. 00 10800
5.00 1115
450. 00 675
40. 00 240
35. 00 35
144. 00 5184
150. 00 7200
106. 00 5088
275.00 13200
500. 00 500
125. 00 125
2, 600. 00 5200
170. 00 8160
4.80 5760
90. 00 387
6. 00 540
176, 667. 00* 176667

1, 766, 666. 00



| TEM

CoOoO~NOUWNE

03-436304
03-YCOL-128
01/ 25/ 00

SUMMARY

80,
20,

OF

REMA/I

20000
5000.
45900
100300.
67650
32000
3000.
57750
36800
16800.

N

Bl DDERS
_______________________________ |
El GHTH |
Bl D AMOUNT
_______________________________ |
20, 000. 00* 20000
20, 000. 00* 20000
65, 000. 00* 65000
110. 00 2750
5. 00 13350
70. 00 1330
40. 00 3560
5. 00 850
80, 000. 00* 80000
20, 000. 00 60000
55. 00 13200
170. 00 16320
100. 00 4000
19. 00 1767
4.00 4720
60. 00 258
900. 00 1800
500. 00 500
250. 00 500
24. 00 13920
24. 00 29760
75. 00 2325
150. 00 150
150. 00 300
150. 00 750
200. 00 800
300. 00 300
12. 00 636.
20. 00 1300.
50, 000. 00* 50000.
5, 000. 00* 5000.
10. 00 10200.
11. 00 64900.
110. 00 60500.
45. 00 14400.
2.25 1125.
45. 00 33750
55. 00 25300
120. 00 14400

Bl D245
PACE 18
01/ 26/ 00
NI NTH
AMOUNT
000. 00* 10000
000. 00* 8000
000. 00~* 15000
100. 00 2500
13. 00 34710
70. 00 1330
50. 00 4450
5.00 850
000. 00* 70000
000. 00 105000
165. 00 39600
300. 00 28800
20. 00 800
12.00 1116
5.00 5900
130. 00 559
800. 00 1600
150. 00 150
150. 00 300
70. 00 40600
70. 00 86800
32.00 992
260. 00 260
260. 00 520
130. 00 650
130. 00 520
130. 00 130
9.00 477
7.00 455
000. 00* 50000
000. 00* 5000.
25.00 25500
15. 00 88500
90. 00 49500
50. 00 16000.
5.00 2500
50. 00 37500
140. 00 64400
140. 00 16800.



03-436304

SUMMARY

03- YOL- 128
01/ 25/ 00

_______________________________ |

SI XTH |

BI D AMOUNT |

_______________________________ |

92. 00 2116. 00|

5. 00 100. 00|

45. 00 4905. 00|

1, 650. 00 13200. 00|

71.00 71142. 00|

2, 068. 00 90992. 00|

35, 000. 00* 35000. 00|

430. 00 49450. 00|

530. 00 267650. 00|

350. 00 12600. 00|

1, 300. 00 6760. 00|

125. 00 4625. 00|

1.25 74875. 00|

250. 00 7750. 00|

300. 00 33000. 00

475. 00 7125. 00|

100. 00 73000. 00|

110. 00 9790. 00|

125. 00 245000. 00|

2.20 4070. 00|

902. 00 16236. 00|

3.00 669. 00|

450. 00 675. 00|

40. 00 240. 00|

40. 00 40. 00|

144. 00 5184. 00|

150. 00 7200. 00

106. 00 5088. 00|

280. 00 13440. 00|

500. 00 500. 00|

125. 00 125. 00|

2, 600. 00 5200. 00|

190. 00 9120. 00|

4.80 5760. 00|

90. 00 387. 00|

6. 00 540. 00|

180, 000. 00* 180000. 00|

1, 831, 438. 00

OF REMA

I NI NG BI DDERS
_______________________________ |
El GHTH
Bl D AMOUNT
_______________________________ [

63. 00 1449
75. 00 1500
95. 00 10355
800. 00 6400
95. 00 95190
800. 00 35200
50, 000. 00* 50000
325. 00 37375
900. 00 454500
550. 00 19800
1, 100. 00 5720
225.00 8325
1.30 77870
100. 00 3100
95. 00 10450
200. 00 3000
75. 00 54750
85. 00 7565
90. 00 176400
3.00 5550
700. 00 12600
4.00 892
450. 00 675
40. 00 240
35. 00 35.
144. 00 5184
150. 00 7200
106. 00 5088.
260. 00 12480
500. 00 500
120. 00 120
2, 600. 00 5200
225.00 10800.
2.00 2400
80. 00 344
8. 00 720
215, 285. 00* 215285

SEVENTH
Bl D AMOUNT
_______________________________ [
84. 00 1932
100. 00 2000
120. 00 13080
950. 00 7600
130. 00 130260
980. 00 43120
48, 000. 00* 48000
350. 00 40250
700. 00 353500
1, 000. 00 36000
1, 350. 00 7020
180. 00 6660
1.60 95840
145. 00 4495
260. 00 28600
174. 00 2610
70. 00 51100
100. 00 8900
80. 00 156800
2.50 4625
550. 00 9900
3.00 669
600. 00 900
67.00 402
50. 00 50.
190. 00 6840
200. 00 9600
140. 00 6720
340. 00 16320.
670. 00 670
200. 00 200
3, 500. 00 7000
300. 00 14400
3.50 4200
100. 00 430.
10. 00 900
105, 000. 00* 105000
1, 926, 629. 00

1, 983, 983. 00

Bl D245
PACE 19
01/ 26/ 00
NI NTH
Bl D AMOUNT
50. 00 1150
75. 00 1500
100. 00 10900
2, 000. 00 16000
115. 00 115230
2, 000. 00 88000
30, 000. 00~ 30000
750. 00 86250
800. 00 404000
900. 00 32400
900. 00 4680
120. 00 4440
1.00 59900
225.00 6975
230. 00 25300
140. 00 2100
40. 00 29200
40. 00 3560
40. 00 78400
4.50 8325
500. 00 9000
6. 00 1338
100. 00 150
50. 00 300
50. 00 50
100. 00 3600
100. 00 4800
400. 00 19200
300. 00 14400
500. 00 500
100. 00 100
3, 000. 00 6000
150. 00 7200
2.00 2400
30. 00 129
5.00 450
200, 000. 00* 200000

2,095, 696. 00



03-436304 Bl D245

03- YOL- 128 SUMMARY OF REMAINING BIDDERS PAGE 20
01/ 25/ 00 01/ 26/ 00
| TEM TENTH
| BI D AMOUNT
| _______________________________
1 18, 750. 00* 18750. 00
2 | 19, 500. 00* 19500. 00
3| 65, 000. 00* 65000. 00
4 | 195. 00 4875. 00
5 | 6. 00 16020. 00
6 | 140. 00 2660. 00
7 33.00 2937. 00
8 | 7.00 1190. 00
9 | 162, 500. 00* 162500. 00
10 | 40, 600. 00 121800. 00
11 | 43. 00 10320. 00
12 | 250. 00 24000. 00
13 | 140. 00 5600. 00
14 | 85. 00 7905. 00
15 | 4.00 4720. 00
16 | 70. 00 301. 00
17 | 6, 500. 00 13000. 00
18 | 13, 000. 00 13000. 00
19 | 33, 000. 00 66000. 00
20 | 33.00 19140. 00
21 | 35. 00 43400. 00
22 | 85. 00 2635. 00
23 | 650. 00 650. 00
24 | 650. 00 1300. 00
25 | 650. 00 3250. 00
26 | 2, 000. 00 8000. 00
27 | 1, 500. 00 1500. 00
28 | 20. 00 1060. 00
29 | 27.00 1755. 00
30 | 52, 000. 00* 52000. 00
31 | 12, 500. 00* 12500. 00
32 | 28. 00 28560. 00
33 | 34.00 200600. 00
34 | 85. 00 46750. 00
35 | 125. 00 40000. 00
36 | 12.00 6000. 00
37 | 61. 00 45750. 00
38 | 104. 00 47840. 00
39 | 143. 00 17160. 00



03-436304
03-YCOL-128
01/ 25/ 00

452. 00

850. 00

1, 300. 00

165. 00

30, 000. 00*

2,611, 521.50

SUMMARY

OF

REMA/I

N

N G

B

DDERS

Bl D245
PACE 21
01/ 26/ 00



